

क्षेत्रीय जैवप्रौद्योगिकी केन्द्र
राष्ट्रीय महत्ता की संस्था, संसदीय अधिनियम द्वारा स्थापित
जैवप्रौद्योगिकी विभाग, भारत सरकार, यूनेस्को के तत्वावधान में

REGIONAL CENTRE FOR BIOTECHNOLOGY
An Institution of National Importance created through an Act of Parliament
Department of Biotechnology, Govt. of India, under the auspices of UNESCO

NAME OF WORK: SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF 01 No. LIFT FOR 10 PASSENGERS IN BSL-3 BUILDING AT NCR-BIOTECH SCIENCE CLUSTER, FARIDABAD

Tender No.: RCB/OoC/NIT-02R/20-21/BSL-3 LIFT

CORRIGENDUUM- I Dated ^{11th} ~~10th~~ ^{10th} ~~10th~~ September, 2020

REGARDING CLARIFICATION OF QUERIES OF BIDDERS (PRE BID MEETING DATED 07.09.2020 AT 15.00 hrs.)

Sr. No.	Query / Observations from the intending bidders	Clarification/Modification by RCB
1	Performance guarantee as per clause 9.4 to be released after three months is not acceptable to one of the agencies.	It shall be released within three months of the completion and handing over of the work. A separate PG @ 10% of the quoted CAMC amount shall be submitted by the agency prior to the release of PG for the original work.
2	Clause 4.0 regarding compensation for delay- not acceptable to one of the agencies.	No change in this clause and will remain same as already mentioned in the NIT.
3	Watch & ward & Light will be in client scope	Not accepted. This will be the responsibility of the contractor till handing over.
4	Material may be inspected at site on delivery. However, the inspection can be done at factory subject to the boarding & lodging expenses for the same be borne by the customer.	Clause no 27.0 of the NIT shall be followed in toto.
5	Power supply with MCB,ELCB in machine room ,double earthing in machine room and shaft light will be in client scope.	All the works as per nomenclature of the BOQ items and other related works for its completion are the in the scope of the contractors and shall have to be executed by them. Contractor may quote their rates accordingly.
6	Payment Terms – A-30% advance B-45% Material Intimation	Not acceptable. No change in this clause and will remain same as already mentioned in the NIT

(Narendar Kumar)

(RK Rathore)

Page 1 of 3
(R.K. Arora)

(G. R. Acharya)


(PEROZ SURI)


	C-15% material delivery D-10% hand over	
7	Lockable store near Lift shaft about 50Sqm may be provided for storage of material	All efforts shall be made by RCB to provide available space near the lift shaft .However safety ,re- handling and shifting of the material to be done later on shall be the responsibility of the contractor.
8	Regarding Car dimensions , Door opening, Electrical panel point, Display point	No deviation


V.K Arora /RCB (OoC) 11/09/2020


Narender Kumar/THSTI 11/09/2020


R.K Rathore /RCB


G.R Agarwal /THSTI


11/09/2020
Dr. Feroz Khan Suri